TBP ERP

Executive Business Proposal

Budget and Implementation Offer

ADDRESSED TO

The Information Service Manager

The Building Practice Limited

Lagos, Federal Republic of Nigeria

Commercial offer	₦4,500,000.00 (Four Million, Five Hundred Thousand Naira Only)
Initial commitment fee	₦1,500,000.00 (One Million, Five Hundred Thousand Naira Only) — part of the total, payable on execution and invoice.
Final payment timing	Before production deployment and commencement of training, following written readiness confirmation.
Licence	Perpetual enterprise licence; source-code rights to be agreed.
Target deployment	On or before 31 December 2026, subject to an approved feasible baseline.
Proposal reference	TBP-ERP/PROP/2026/001
Revision / date	Version 2.0 / 20 October 2026

CONFIDENTIAL BUSINESS PROPOSAL

An integrated platform for ten agreed modules across six departments, intended to support accountability, coordinated workflows and management reporting. This offer is subject to requirements validation and a formal written agreement.

Financial inputs and calculation rules must be supplied or approved by TBP’s Accounts department. This proposal does not assume access to TBP’s internal salary, costing or financial policies.

Document control

Control item	Record
Version / status	2.0 / Budget proposal — subject to contract
Revision date	20 October 2026; original proposal dated 12 October 2026
Client / addressee	The Building Practice Limited / Information Service Manager
Issuing letterhead	Moongale; full contracting identity to be confirmed before execution
Revision purpose	Concise business scope; no technology names or internal calculation assumptions; final payment before deployment and training.

Purpose and submission

Submitted for departmental review and executive budget consideration. TBP will provide its internal policies and authorised data; the provider will implement the approved requirements and demonstrate conformity through testing. Commercial and legal terms require a separate executed agreement.

Review priority

Confirm scope, Accounts-approved rules, staged payment terms, source-code rights, delivery feasibility and post-payment delivery protections before contract execution.

Contents

Document control 2

1. Proposal overview 3

2. Proposed functional scope 4

3. Information and approvals required from TBP 5

4. Implementation and acceptance approach 6

5. Investment and proposed payment schedule 7

6. Licence, warranty and optional maintenance 8

7. Commercial boundaries and legal safeguards 9

8. Recommendation and approval requested 10

1. Proposal overview

1.1 Purpose and investment case

This proposal is submitted to the Information Service Manager of The Building Practice Limited (TBP) for coordination of management review and budget approval. It offers the implementation of TBP ERP as a shared platform for authorised personnel to manage agreed departmental processes, track work and obtain consolidated operational reports.

The proposed investment is **₦4,500,000.00 (Four Million, Five Hundred Thousand Naira Only)** for the agreed implementation and perpetual enterprise software licence. It is intended to support better accountability, reduce avoidable duplicate record entry and improve management visibility. These are intended benefits, not guaranteed financial savings or representations about TBP's present operations.

This proposal does not assume knowledge of TBP's salaries, payroll policies, project margins, expenditure, approval limits or statutory positions. Internal requirements will be confirmed with authorised TBP representatives before implementation is baselined.

1.2 Organisational coverage

The proposed coverage comprises Human Resources; Architecture and Projects; Accounts and Finance; Procurement and Store; Administration; and Information Technology, with appropriate management oversight. Departmental access and approval authority will be defined by TBP and configured within the approved scope.

The system is intended to provide a central place for authorised records, task and approval tracking, and agreed management reports. It will support TBP's decision-making rather than replace its professional judgement, internal controls or statutory responsibilities.

1.3 Basis of the offer

This is a commercial budget proposal, not a statement that all functions are already complete or production-ready. Delivery requires review of the existing application, confirmation of outstanding work, an approved functional baseline and formal testing. Detailed specifications and acceptance tests will be agreed separately without changing the ten-module scope unless both parties approve a change in writing.

The commercial offer remains subject to a written implementation and licensing agreement. Budget approval alone does not resolve outstanding contractual terms or authorise additional expenditure.

2. Proposed functional scope

The following ten modules define the proposed scope at a business level. The list identifies intended capabilities, not TBP-specific policies or a claim of completed delivery.

Module	Proposed business coverage
1. Identity, security and access management	Authorised user access, role-based permissions and traceability of sensitive actions.
2. Executive and departmental dashboards	Agreed operational indicators and summaries restricted to authorised users.
3. Human resources and employee lifecycle	Employee records, leave, attendance, training and performance administration based on approved policies.
4. Task assignment and accountability	Work assignment, deadlines, submissions, supervisory review and revision history.
5. AEC project management and documentation	Project records, milestones, technical document tracking, site reports and requests for information.
6. Timesheets and project cost reporting	Approved time records and project cost summaries using calculations and inputs approved by TBP’s Accounts department.
7. Finance, payroll, invoicing and budgets	Agreed invoicing, payment records, payroll information, expenses, budget monitoring and financial reports.
8. Procurement and inventory	Supplier records, requisitions, approvals, purchase orders, receipts and stock movements.
9. Administration, assets, facilities and fleet	Asset custody, vehicle bookings, maintenance records and agreed administrative registers.
10. IT service management, messaging and reporting	Support requests, IT records, renewal reminders, internal communications and approved reports.

The platform will be browser-accessible in the agreed hosting environment. Technical products and implementation choices will be recorded in separate technical documentation, not used as the basis of this budget decision.

3. Information and approvals required from TBP

3.1 Financial calculations and policies

TBP's Accounts department must supply, or formally approve, all financial calculation rules and relevant inputs before those functions are configured and accepted. This includes applicable employee cost-rate methods, working-hour assumptions, salary and payroll inputs, deduction rules, project-cost classifications, budget controls and financial reporting definitions, where required by the approved scope.

No salary, hourly rate, costing divisor, tax rate, margin assumption or financial example in earlier drafts is incorporated into this revised proposal. The provider will not determine these matters on TBP's behalf or infer them from incomplete records. Authorised Accounts representatives must validate the agreed calculations against their own approved test cases.

TBP remains responsible for the accuracy and lawful provision of its data and for approving its accounting, employment and statutory policies. The provider remains responsible for implementing approved rules correctly and correcting defects attributable to its work. Client approval does not excuse an implementation error.

3.2 Other departmental inputs

TBP will nominate a coordinator and authorised departmental representatives; provide approved workflows, access permissions and approval limits; supply authorised migration records in agreed formats; and arrange timely review, testing and infrastructure decisions. Only information reasonably necessary for the approved work should be shared.

Migration volumes, data formats, historical coverage and cleansing responsibilities will be agreed before import work begins. Missing information or late approvals will be recorded and their effect on delivery assessed jointly; they do not automatically authorise extra charges or unilateral changes to dates.

3.3 Confidentiality and controlled access

The provider will use TBP information only for authorised implementation and support purposes and restrict access to personnel who need it for that work. Confidentiality and data-processing provisions must be agreed before sensitive information is transferred. Anonymised or synthetic records should be used for demonstrations and testing wherever practicable.

4. Implementation and acceptance approach

Stage	Principal activities	Completion evidence
Mobilisation and validation	Confirm authorised representatives, remaining work, requirements, data responsibilities and delivery plan.	Approved scope and implementation baseline.
Configuration and completion	Complete the approved functions, configure departmental workflows and integrate agreed reports.	Demonstrable release and internal test results.
Staging and user acceptance testing (UAT)	TBP representatives test workflows, permissions and Accounts-approved calculations in a non-production environment.	Written UAT acceptance and agreed minor-defect register.
Production and training readiness	Confirm deployment plan, authorised data, infrastructure, backup arrangements and training schedule.	Written readiness confirmation; final invoice and payment before deployment and training.
Deployment, training and handover	Following full payment, deploy the accepted release, conduct agreed training and deliver operating documentation.	Production verification and written production acceptance / handover record.

Target: production deployment on or before **31 December 2026**, subject to a feasible implementation baseline agreed after assessment, timely mobilisation and TBP readiness. This is a proposed target, not an unconditional delivery guarantee. If the assessment shows that it cannot reasonably be achieved, the parties must agree a revised plan before a binding date is adopted.

UAT will cover all ten approved modules, critical workflows, permissions and agreed calculations. A proposed ten-business-day UAT period will be confirmed in the agreement. Material defects must be corrected and retested; minor defects may be accepted only in a written register with agreed correction dates. Silence is not acceptance.

Production acceptance will require verification of deployed workflows, demonstrated backup and restoration arrangements, completion of agreed training and delivery of user and administrator documentation. **Payment does not constitute acceptance or waive the provider’s remaining delivery and defect-correction obligations.**

5. Investment and proposed payment schedule

5.1 Commercial offer

Item	Amount / treatment
Standard proposed commercial valuation	₦9,000,000.00 (Nine Million Naira Only)
Preferential Enterprise Partnership Concession	50% reduction: ₦4,500,000.00 (Four Million, Five Hundred Thousand Naira Only)
Total implementation and perpetual licence offer	**₦4,500,000.00 (Four Million, Five Hundred Thousand Naira Only)**

The standard valuation is the provider's pricing reference, not an independent market valuation. The concession does not reduce the approved scope or warranty. The offer covers agreed implementation, configuration, testing, defined migration work, training, handover, the perpetual licence and the warranty described in this proposal.

5.2 Payment milestones

Instalment	Amount	Proposed payment trigger
1. Initial commitment fee	₦1,500,000.00 (One Million, Five Hundred Thousand Naira Only)	Execution of the agreement and issue of the mobilisation invoice.
2. Staging and UAT payment	₦1,500,000.00 (One Million, Five Hundred Thousand Naira Only)	Staging delivery and written UAT acceptance.
3. Final balance — before deployment and training	₦1,500,000.00 (One Million, Five Hundred Thousand Naira Only)	Written production/training readiness confirmation after UAT and issue of the final invoice. Cleared payment is required before production deployment or commencement of training.
Total	₦4,500,000.00 (Four Million, Five Hundred Thousand Naira Only)	Three instalments; the commitment fee forms part of this total, not an additional charge.

The readiness confirmation will record the accepted release, approved deployment plan, available infrastructure and data, backup arrangements and agreed training schedule. It is not production acceptance. Following cleared final payment, the provider must proceed with deployment and training under the agreed schedule and remain accountable for handover.

Invoice due periods, VAT inclusion or exclusion, and statutory withholding treatment must be settled before execution. No tax rate is assumed here. Applicable withholding must be supported by the required credit documentation. Payment must be made only to the verified account on the provider's official invoice.

6. Licence, warranty and optional maintenance

6.1 Perpetual licence and source-code rights

Upon full payment, TBP will receive a perpetual, non-exclusive enterprise licence to use the delivered application for its internal business operations. No recurring per-employee or per-department licence fee is proposed for that application. Continued use of the licensed version will not depend on renewing optional maintenance.

The licence does not automatically transfer software ownership or source code. Source-code handover, escrow or other continuity rights—including whether TBP may appoint another maintainer—must be expressly selected in the agreement before execution. Pre-existing intellectual property, third-party components and applicable licence restrictions must be identified.

6.2 Included warranty

A complimentary **90-calendar-day warranty starts on written production acceptance**, not on the final payment date. It covers reproducible defects in the approved delivered functions and implementation-related configuration faults attributable to the provider. New requirements, unrelated infrastructure failures and damage caused by unauthorised modifications are not included merely because they arise during the warranty period.

6.3 Optional annual maintenance

The proposed annual maintenance fee is **₦675,000.00 (Six Hundred and Seventy-Five Thousand Naira Only)**, activated separately after the warranty. Its defined scope may include incident support, corrective and preventive maintenance, security updates, monitoring and agreed backup checks. Support hours, response targets, exclusions, hosting responsibilities and any minor-enhancement allowance require a separately agreed service schedule. No unconditional uptime or recovery guarantee is made in this proposal.

Optional maintenance is not unlimited development or free infrastructure. Non-renewal will not terminate the paid perpetual licence or justify withholding TBP’s data. Renewal pricing and terms require written agreement.

7. Commercial boundaries and legal safeguards

7.1 Exclusions and change control

Hosting, domains, connectivity, email or SMS services, third-party subscriptions and hardware are not presumed included in the implementation price. External integrations, additional modules and work beyond the approved migration or functional baseline require prior written agreement on scope, fees, schedule and acceptance requirements. No additional paid service may be committed on TBP's behalf without authorisation.

Defect correction within the approved scope is not additional development and will not be charged as a change request. Any proposed removal of an agreed capability also requires written approval.

7.2 Data protection and ownership

TBP retains ownership and control of its business data, subject to applicable law and data-subject rights. The agreement must provide accessible data-return arrangements, authorised processing instructions, confidentiality controls, retention and deletion requirements, and security-incident cooperation under applicable Nigerian data protection law, including the Nigeria Data Protection Act 2023.

The provider must implement the agreed safeguards and must not sell, misuse or withhold TBP data to compel maintenance renewal. TBP must authorise access and lawful data sharing. Detailed responsibilities for hosting, backups and operational security will be allocated in the agreement.

7.3 Contractual protection before execution

The parties must confirm the provider's full legal identity and authority, the contracting addresses, tax treatment, payment periods, scope baseline, delivery dates, source-code election, liability limits, any indemnities, termination and refund arrangements, dispute resolution and governing law. Nigerian law is proposed, subject to review by qualified Nigerian legal counsel.

The final agreement must address failure to complete deployment, training or handover after payment, including a cure process, termination rights and reconciliation or refund of amounts attributable to unperformed obligations. This proposal does not deem the commitment fee non-refundable or invent an agreed refund formula.

The system is an operational management tool, not a guarantee of regulatory compliance, profitability or the accuracy of information supplied by TBP. Each party remains accountable for its own obligations; no disclaimer should exclude liability that cannot lawfully be excluded.

8. Recommendation and approval requested

TBP is invited to approve the proposed investment in principle and authorise finalisation of the implementation and licensing agreement. The Information Service Manager will coordinate departmental review; financial policies and calculations must be supplied or approved by Accounts; final investment and contractual approval rests with authorised TBP representatives.

Approval should be conditional on resolving the execution matters in Section 7, agreeing the delivery and acceptance baseline, and confirming infrastructure and data readiness. The initial commitment fee becomes payable only under the executed agreement and corresponding invoice.

Payment sequence: commitment on execution; second payment on written UAT acceptance; final balance following readiness confirmation and **before production deployment and the commencement of training**. Production acceptance and the start of warranty remain separate, subsequent events.

Approval record	For completion by TBP
Decision	Approve in principle subject to contract / Defer / Decline
Conditions	_____
Information Service Manager	Name / signature: _____
Accounts review	Name / signature: _____
Authorised executive representative	Name / title: _____
Executive approval	Signature / date: _____

The coordinator’s acknowledgment does not make that person a contracting party or confer approval authority. This proposal becomes contractually binding only to the extent expressly incorporated into a duly executed agreement. It supersedes earlier proposal versions for review purposes; it does not amend any executed agreement without both parties’ written consent.